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SHEET NO.

PROJ. REFERENCE NO.
R-5812

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

ROADWAY STANDARD DRAWINGS LEGEND

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018 GENERAL TRAFFIC CONTROL DEVICES
ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED <= DIRECTION OF TRAFFIC FLOW

BARRICADE (TYPE III)

A PART OF THESE PLANS: <ﬂ> DIRECTION OF PEDESTRIAN TRAFFIC FLOW

A CONE
--------- EXIST. PVMT.
STD. NO. TITLE o DRUM SKINNY DRUM ©® TUBULAR MARKER
— S = NORTH ARROW -~ TEMPORARY CRASH CUSHION
. ~—
1101.01 WORK ZONE ADVANCE WARNING SIGNS PROPOSED PVMT. —@ FLASHING ARROW BOARD
1101.02 TEMPORARY LANE CLOSURES —~—~—~- TEMP. SHORING (LOCATION PURPOSES ONLY) ._. FLAGGER
1101.03 TEMPORARY ROAD CLOSURES
1101.04 TEMPORARY SHOULDER CLOSURES ]  LAW ENFORCEMENT
1101.05 WORK ZONE VEHICLE ACCESSES WORK AREA
1101.11 TRAFFIC CONTROL DESIGN TABLES $ :Ij TRUCK MOUNTED ATTENUATOR (TMA)
1110.01 STATIONARY WORK ZONE SIGNS < CHANGEABLE MESSAGE SIGN
otz oamaeLE wonk zoue srons
' —— TEMPORARY SIGNING

1130.01 DRUM
1135.01 CONES
1145.01 BARRICADES REMOVAL KI' PORTABLE SIGN
1150.01 FLAGGING DEVICES I_ STATIONARY SIGN
1160.01 TEMPORARY CRASH CUSHION
1165.01 WORK VEHICLE LIGHTING SYSTEMS AND TMA DELINEATION WEDGING [O STATIONARY OR PORTABLE SIGN
1170.01 POSITIVE PROTECTION
1180.01 SKINNY - DRUM
1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS STIGNALS PAVEMENT MARKERS
1205.02 PAVEMENT MARKINGS - TWO-LANE AND MULTI-LANE ROADWAYS o . CRYSTAL /CRYSTAL
1205.03 PAVEMENT MARKINGS - EXITS AND ENTRANCE RAMPS (&) @
1205.04 PAVEMENT MARKINGS - INTERSECTIONS »:EXISTING @|PROPOSED @:\EATEMPORARY '] CRYSTAL/RED
1205.05 PAVEMENT MARKINGS - TURN LANES 3 ® @lp € YELLOW/YELLOW
1205.08 PAVEMENT MARKINGS - SYMBOLS AND WORD MESSAGES
1205.09 PAVEMENT MARKINGS - PAINTED ISLANDS PAVEMENT MARKINGS
1205.12 PAVEMENT MARKINGS - BRIDGES PAVEMENT MARKING SYMBOLS
1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING EXISTING LINES f ‘4
1251.01 RAISED PAVEMENT MARKERS - PERMANENT AND TEMPORARY ———TEMPORARY LINES 4 PAVEMENT MARKING SYMBOLS
1261.01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
1262.01 GUARDRAIL END DELINEATION

TEMPORARY PAVEMENT MARKING

PAINT 24" WHITE STOPBAR
PAINT 4" WHITE EDGELINE

PAINT 4" YELLOW DOUBLE CENTER
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MANAGEMENT STRATEGIES

IN PHASE 1, TRAFFIC IS MAINTAINED ON EXISTING TRAVEL LANES WHILE BOTH
SIDES OF THE ROAD ARE CONSTRUCTED, EXCLUDING THE RT SIDE BETWEEN -Y1-
& -Y1SPUR-, ALONG -L-. WEDGING OVER EXISTING PAVEMENT WILL BE REQUIRED
THROUGHOUT THE PROJECT LENGTH IN ORDER TO MAINTAIN TRAFFIC.

IN PHASE 2, ALL FINAL SIGNALS ARE INSTALLED AND ACTIVATED & TRAFFIC IS
PLACED IN THE FINAL PATTERN ALONG -L-. DURING THIS PHASE, THE REMAINDER
OF THE RT SIDE OF -L- BETWEEN -Y1- & -Y1SPUR- IS CONSTRUCTED. -Y1- IS
CLOSED TO TRAFFIC AND DIVERTED TO -Y1SPUR- TO ALLOW THE REMAINDER OF
-Y1- TO BE COMPLETED AWAY FROM TRAFFIC.

IN PHASE 2, STEP 2, ALL LANES ARE OPEN TO TRAFFIC AND THE MONOLITHIC
ISLANDS ARE CONSTRUCTED.

ONCE ALL WORK IS COMPLETE, THE FINAL LAYER OF SURFACE COURSE AND FINAL
MARKINGS & MARKERS WILL BE PLACED.

GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL DRAWINGS,
STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE TO MEET FIELD
CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED OVERLAPPING OF DEVICES.
MODIFICATIONS MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING, OR REMOVAL OF
DEVICES AS DIRECTED BY THE ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE
PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN, OR AS DIRECTED BY THE
ENGINEER.

TIME RESTRICTIONS

A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:

DAY & TIME RESTRICTIONS
MONDAY - FRIDAY

7:00 AM TO 9:00 AM

4:00 PM TO 6:00 PM

ROAD NAMES
-L- (US 13 /MLK JR PKWY)
US 13/NC 58 (KINGOLD BLVD)

B) DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL EVENTS
AS FOLLOWS:

ROAD NAMES
ALL ROADS

1) FOR ANY UNEXPECTED OCCURRENCE THAT CREATES UNUSUALLY HIGH TRAFFIC
VOLUMES, AS DIRECTED BY THE ENGINEER.

2) FOR NEW YEAR'S, BETWEEN THE HOURS OF 7:00 A.M. DECEMBER 31ST TO
6:00 P.M. JANUARY 2ND. IF NEW YEARS DAY IS ON A FRIDAY, SATURDAY,
SUNDAY, OF MONDAY THEN UNTIL 6:00 P.M. THE FOLLOWING TUESDAY.

3) FOR EASTER, BETWEEN THE HOURS OF 7:00 A.M. THURSDAY AND 6:00 P.M.
MONDAY .

4) FOR MEMORIAL DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY AND
6:00 P.M. TUESDAY.

5) FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 7:00 A.M. THE DAY
BEFORE INDEPENDENCE DAY AND 6:00 P.M. THE DAY AFTER INDEPENDENCE
DAY. IF INDEPENDENCE DAY IS ON A FRIDAY, SATURDAY, SUNDAY, OR
MONDAY THEN BETWEEN THE HOURS OF 7:00 A.M. THE THURSDAY BEFORE
INDEPENDENCE DAY AND 6:00 P.M. THE TUESDAY AFTER INDEPENDENCE DAY.

6) FOR LABOR DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY AND
6:00 P.M. TUESDAY.

7) FOR THANKSGIVING DAY, BETWEEN THE HOURS OF 7:00 A.M. TUESDAY AND
6:00 P.M. MONDAY.

8) FOR CHRISTMAS, BETWEEN THE HOURS OF 7:00 A.M. THE FRIDAY BEFORE
THE WEEK OF CHRISTMAS DAY AND 6:00 P.M. THE FOLLOWING TUESDAY
AFTER THE WEEK OF CHRISTMAS.

C) DO NOT CONDUCT ANY HAULING OPERATIONS AGAINST THE FLOW OF TRAFFIC OF
AN OPEN TRAVELWAY UNLESS THE HAULING OPERATION IS PROTECTED BY
BARRIER OR GUARDRAIL OR AS DIRECTED BY THE ENGINEER.

PROJ. REFERENCE NO.
R-5812

SHEET NO.
TMP -2

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

LANE AND SHOULDER CLOSURE REQUIREMENTS

D) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER
NEEDED, OR AS DIRECTED BY THE ENGINEER.

E) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT. OF AN OPEN
TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY STANDARD
DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR
GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

F) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT
TO AN UNDIVIDED FACILITY AND WITHIN 5 FT. OF AN OPEN TRAVEL LANE,
CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING
NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.

G) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL OF
AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO THE
TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED BY THE
ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR EQUIPMENT
REMAIN WITHIN THE CLOSED TRAVEL LANE.

H) DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT. ON BOTH SIDES OF AN OPEN
TRAVELWAY RAMP OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED WITH
BARRIER OR GUARDRAIL.

I) DO NOT INSTALL MORE THAN 1/2 MILE OF LANE CLOSURE ON ANY ROAD MEASURED
FROM THE BEGINNING OF THE MERGE TAPER TO THE END OF THE LANE CLOSURE.

J) DO NOT INSTALL MORE THAN TWO LANE CLOSURES IN ANY ONE DIRECTION ON ANY
ROAD.

PAVEMENT EDGE DROP OFF REQUIREMENTS

K) BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

L) DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES
OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES" SIGNS (W8-11) 500 FT IN ADVANCE AND A MINIMUM
OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

M) NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

APPROVED: Miduelle Ward
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GENERAIL NOTES

SIGNING

N)

0)

P)

INSTALL ADVANCE WORK ZONE SIGNS WHEN WORK IS WITHIN 40 FT. FROM THE
EDGE OF TRAVEL LANE AND NO MORE THAT THREE (3) DAYS PRIOR TO THE
BEGINNING OF CONSTRUCTION.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

INSTALL BLACK ON ORANGE ''DIP' SIGNS (W8-2) AND/OR "BUMP" SIGNS
(W8-1) 500 FT IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED BY THE
ENGINEER.

TRAFFIC BARRIER

Q)

R)

INSTALL TEMPORARY BARRIER ACCORDING TO THE TRANSPORTATION MANAGEMENT
PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY
LOCATION. ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION
PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK

IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRANSPORTATION
MANAGEMENT PLANS OR AS DIRECTED BY THE ENGINEER.

DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR
CONCRETE.

ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK
IS PERFORMED BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER
THAN TWO (2) MONTHS, REMOVE / RESET TEMPORARY BARRIER AT NO

COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE
TRANSPORTATION MANAGEMENT PLANS, TEMPORARY BARRIER IS PROTECTING
A HAZARD, OR AS DIRECTED BY THE ENGINEER.

INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW BEGINNING WITH
THE UPSTREAM SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST
THE TRAFFIC FLOW BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED
LIMIT (MPH) TO CLOSE OR KEEP THE SECTION OF THE ROADWAY CLOSED
UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE
TEMPORARY BARRIER IS REMOVED.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT
ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY
EITHER A TRUCK MOUNTED ATTENUATOR (MAXIMUM 72 HOURS) OR A
TEMPORARY CRASH CUSHION.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE
BARRIER FROM ONCOMING TRAFFIC AT ALL TIMES BY A TEMPORARY
CRASH CUSHION UNLESS THE APPROACH END OF MOVABLE/PORTABLE
CONCRETE BARRIER IS OFFSET FROM ONCOMING TRAFFIC AS FOLLOWS
OR AS SHOWN IN THE PLANS: (SEE ALSO 1101.05)

POSTED SPEED LIMIT MINIMUM OFFSET

40 OR LESS 15 FT
45 - 50 20 FT
55 25 FT
60 MPH OR HIGHER 30 FT

TRAFFIC CONTROL DEVICES

S) WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN

WORK AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT

(MPH)

EXCEPT, 10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN
TRAVELWAY. REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES

SECTIONS 1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR
ADDITIONAL REQUIREMENTS.

T) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED, OF

SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

U) PLACE ADDITIONAL SETS OF THREE CHANNELIZING DEVICES (DRUMS, SKINNY

DRUMS OR CONES) PERPENDICULAR TO THE EDGE OF TRAVELWAY ON 500 FT
CENTERS WHEN UNOPENED LANES ARE CLOSED TO TRAFFIC.

PAVEMENT MARKINGS AND MARKERS

V) INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS

ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

ROAD NAME
ALL ROADS

MARKING MARKER
PAINT (4") TEMPORARY RAISED

W) PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS. PLACE

A SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE INITIAL
APPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE ENGINEER.

X) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

Y) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
MARKERS BY THE END OF EACH DAY'S OPERATION.

Z) TRACE THE EXISTING AND PROPOSED MONOLITHIC ISLAND LOCATIONS
WITH PROPER COLOR PAVEMENT MARKINGS PRIOR TO REMOVAL AND
INSTALLATION. PLACE DRUMS TO DELINEATE ANY EXISTING AND
PROPOSED MONOLITHIC ISLANDS AFTER REMOVAL AND BEFORE
INSTALLATION.

MISCELLANEOUS

AA) LAW ENFORCEMENT MAY BE USED TO MAINTAIN TRAFFIC THROUGH THE WORK AREA

AND/OR INTERSECTIONS, AS DIRECTED BY THE ENGINEER.

BB) ALL CURB RAMP LOCATIONS SHALL BE DERIVED FROM STATIONING SHOWN ON
PAVEMENT MARKING PLANS OR AS DIRECTED BY THE ENGINEER IN COORDINATION

WITH THE SIGNING AND DELINEATION UNIT.

CC) IF PORTIONS OF EXISTING GUARDRAIL ARE REMOVED, PROTECT APPROACH AND
TRAILING END OF REMAINING GUARDRAIL WITH TEMPORARY END UNITS (GREU TL-3).
TMA MAY BE USED AS PROTECTION FOR A MAXIMUM 72 HOURS. IF PROPOSED
GUARDRAIL PORTIONS ARE INSTALLED, PROTECT APPROACH AND TRAILING ENDS

WITH SAME AS TEMPORARY.

PROJ. REFERENCE NO. SHEET NO.
R-5812 TMP - 2A
HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116
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NOTES:

BEFORE BEGINNING ANY CONSTRUCTION ACTIVITIES, INSTALL ADVANCE WARNING
SIGNS ACCORDING TO RSD 1101.01. FIELD VERIFY LOCATIONS WITH THE RESIDENT
ENGINEER PRIOR TO INSTALLATION.

MAINTAIN ACCESS TO ALL RESIDENCES, EMERGENCY SERVICES, AND BUSINESSES AT
ALL TIMES. PRIOR TO INCORPORATIONS, OBTAIN WRITTEN APPROVAL FROM THE
ENGINEER ON METHOD TO MAINTAIN ACCESS.

COMPLETE ANY PROPOSED OR TEMPORARY WIDENING IN SUCH A MANNER THAT NO
PONDING OF WATER WILL OCCUR WITHIN THE TRAVEL LANE.

WHEN WEDGING OVER THE EXISTING PAVEMENT, WEDGE TO PROPOSED ELEVATION
(LESS THE FINAL LAYER OF SURFACE COURSE), OR WEDGE AS NEEDED TO

MAINTAIN TRAFFIC. MAINTAIN POSITIVE DRAINAGE AND MAINTAIN A MAXIMUM .04
ROLLOVER IN BOTH EXISTING AND/OR TEMPORARY TRAVEL LANES.

REPLACE MARKINGS AND RETURN TRAFFIC TO THE CURRENT TRAFFIC PATTERN AT

THE END OF EACH WORK PERIOD UNLESS OTHERWISE NOTED IN THE PHASING OR
DIRECTED BY THE ENGINEER.

WHEN USING LANE CLOSURES (RSD 1101.02), RETURN TRAFFIC TO EXISTING AND/OR
CURRENT TEMPORARY TRAFFIC PATTERN UPON ACTIVITIES COMPLETION, UNLESS
OTHERWISE NOTED IN THE PHASING.

WHEN PHASING STATES TO USE LANE CLOSURES, REFER TO THE FOLLOWING FOR ALL
EXISTING AND PROPOSED ROADS:

- ALL TWO-LANE/TWO-WAY FACILITIES - SEE RSD 1101.02, SHEET 1 OF 14
- ALL 3-LANE OR 5-LANE ROADWAYS - SEE RSD 1101.02, SHEET 2 OF 14
- ALL MULTI-LANE ROADWAYS - SEE RSD 1101.02, SHEET 3 OF 14

EXIT RAMP - SEE RSD 1101.02, SHEET 10 OF 14
FOR ALL SHOULDER CLOSURES, SEE RSD 1101.04.

WHEN INSTALLING AND ACTIVATING FINAL SIGNALS, USE LANE CLOSURES
(RSD 1101.02, SHEETS 1, 2, AND 3) AND LAW ENFORCEMENT.

COMPLETE PAVING UP TO BUT NOT INCLUDING THE FINAL LAYER OF SURFACE
COURSE UNTIL STATED TO PLACE FINAL LAYER IN THE PHASING.

PHASE 1

STEP 1

PHASING

USING LANE CLOSURES, OBLITERATE AND PAVE THE EXISTING MEDIAN ISLANDS AT

THE -L-/KINGOLD BLVD AND

-L-/-Y1SPUR- INTERSECTIONS.

USING LANE CLOSURES, CONSTRUCT PROPOSED WEDGING AND WIDENING ALONG -L-
FROM PROJECT BEGIN TO PROJECT END, EXCLUDING RT SIDE BETWEEN -Y1- AND
-Y1SPUR-. THIS INCLUDES CONSTRUCTION OF RETAINING WALL FROM -L- STA.
39+00 +/- TO STA. 42+50 +/-.

NOTE: CONDUCT WIDENING OPERATION BEHIND EXISTING GUARDRAIL AS MUCH AS

POSSIBLE BEFORE
USING LANE CLOSURES/LANE

-Y1- (NW 2ND ST RAMP) & -

STEP 2

REMOVING EXISTING GUARDRAIL TO COMPLETE WIDENING.

NARROWING, CONSTRUCT RT SIDE WIDENING ALONG
Y1SPUR-.

USING LANE CLOSURES, PLACE TEMPORARY MARKINGS AND SHIFT TRAFFIC ALONG -L-
AND -Y1- TO THE PHASE 2 TRAFFIC PATTERN.

* FINAL SIGNALS WILL BE REQUIRED AT THE FOLLOWING LOCATIONS:
(SEE NOTE TO THE LEFT FOR SIGNAL INSTALLATION)

- US 13 (KINGOLD BLVD)/US 13 (MLK JR. BLVD) (#02-0494)
- US 13 (MLK JR. BLVD)/US 258 (#02-0336)

PHASE 2

STEP 1

CLOSE -Y1- AND DIVERT TRAFFIC TO -Y1SPUR-, THEN CONSTRUCT THE REMAINDER
OF -Y1- AWAY FROM TRAFFIC.

USING LANE CLOSURES, CONSTRUCT REMAINDER OF LT SIDE OF -Y1SPUR- AND RT

SIDE OF -L- BETWEEN -Y1-

AND -Y1SPUR-.

USING LANE CLOSURES AS NEEDED, COMPLETE SIDEWALK CONSTRUCTION ALONG -L-
AND OPEN TO PEDESTRIAN TRAFFIC.

STEP 2

PLACE TEMPORARY MARKINGS AS SHOWN AND REOPEN -Y1- TO TRAFFIC, THEN
USING LANE CLOSURES, CONSTRUCT THE PROPOSED MONOLITHIC ISLANDS AT THE
-L-/KINGOLD BLVD AND -L-/-Y1SPUR- INTERSECTIONS.

STEP 3

USING LANE CLOSURES, PLACE THE FINAL LAYER OF SURFACE COURSE AND FINAL
MARKINGS AND MARKERS & REOPEN TRAFFIC TO THE FINAL PATTERN.

STEP 4

REMOVE ALL REMAINING TRAFFIC CONTROL DEVICES.

PROJ. REFERENCE NO.

SHEET NO.
R-5812 TMP -3

HDR Engineering, Inc. of the Carolinas
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PLOT DRIVER: NCDOT_pdf_color_eng_50.plt

USER: CHARNDEN
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